

Price schedule

Contract number (VN): 10011800 Date:
 Project number (PN): G-011929-002 Contractor:
 Total (gross): 520.00 Address:

1. Fixed price

Item	Description	Number	Remuneration	Total	Explanations
Milestone 1	Basic Evaluation completed	1	0.00	-	partially completed by GIZ (see section 2 of the ToRs)
Milestone 2	Preliminary Design completed	1	0.00	-	
Milestone 3	Preliminary Design presented by the contractor and approved by the project partner	1	0.00	-	
Milestone 4	Schematic Design: Architectural Design completed and approved	1	0.00	-	
Milestone 5	Schematic Design: Structural Design and MEP Design completed and approved	1	0.00	-	
Milestone 6	Detailed Design completed and approved	1	0.00	-	
Milestone 7	Tender Preparation incl. Construction Contract Award Assistance: Specifications, tender/BoQ documents	1	0.00	-	
Subtotal				0.00	

Price schedule

Contract number (VN):

10011800

Date:

3. Travel expenses

Include link to current country table of the Federal Government or attach this:

https://www.bundesfinanzministerium.de/Content/DE/Downloads/BMF_Schreiben/Steuerarten/Lohnsteuer/2025-12-05-steuerliche-behandlung-reisekosten-2026.html (Germ:

Item	Sub-item	Type of reimbursement	Number	Budget/ Price	Total	Explanations
International flights		against evidence	2	0.00	-	Round-trip-flights
CO2 offsets for flights		against evidence	1	520.00	520.00	An max. unalterable budget for CO2 offsets for settlement against evidence
Transport costs		lump sum / amount	5	0.00	-	Rail travel, car travel, public transport for the anticipated assignment period of 5 months
Per-diem allowances		lump sum / amount	30	0.00	-	Acc. to Circular from the German Federal Ministry of Finance on travel expense remuneration
Overnight accommodation allowances		against evidence	30	0.00	-	Acc. to Circular from the German Federal Ministry of Finance on travel expense remuneration. As per ToR, the settlement method is determined by the level of accommodation allowances offered by the tenderer. Accordingly, the settlement method will be set by GIZ when the contract is awarded
Other travel expenses		against evidence	1	0.00	-	Visa, vaccination etc.
Subtotal					520.00	

5. Total costs

Total (net)		520.00
plus value-added tax	0%	0.00
Total (gross)		520.00

List of key experts

* Only experts for whom contract supplement is required

** If a key expert is replaced, please state the end date of the assignment in the explanations; enter the starting date of the assignment for the new expert

Contract no.: 10011800

Date: 00/01/1900

Project no.: G-011929-002

Title of price schedule	Family name	Given name	Date of birth	Place of residence	Explanation
Key expert 1: Team Leader					
Key expert 2: Architect					
Key expert 3: MEP Engineer					
Key expert 4: Structural Engineer					
Key expert 5: Architect with national regional experience					
Key expert 6: MEP Engineer with national regional experience					
Key expert 7: Structural Engineer with national regional experience					

List of proposed experts incl. daily rate

Contract no.: 10011800 00/01/1900

Project no.: G-011929-002

Title of price schedule	Family name	Given name	Fee - Daily rate, EUR	Explanation
Key expert 1: Team Leader				
Key expert 2: Architect				
Key expert 3: MEP Engineer				
Key expert 4: Structural Engineer				
Key expert 5: Architect with national regional experience				
Key expert 6: MEP Engineer with national regional experience				
Key expert 7: Structural Engineer with national regional experience				
Expert Pool: <i>expert with international experience (please adjust as necessary)</i>				
Expert Pool: <i>expert with national regional experience (please adjust as necessary)</i>				
<i>Please add, if necessary</i>				

Please indicate here the daily rates applied for the proposed experts (acc. to Section 5.1 of the ToRs)